STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

01/ 04/ 07
07-2Y3504
07-LA-10-14.9/19.0

B I

D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245

PACE 1

01/ 08/ 07
CONTRACT CODE "I '
25 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 90
ENG NEERS EST 740, 820. 00 AMOUNT UNDER 101, 920. 00 PERCENT UNDER EST 13. 76
RAS
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
638, 900. 00 2 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878-2229
672, 180. 00 4 O DONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750 BID I S OVER SBP
SAN DI VAS CA 91773-2911 PREFERENCE LI M TS
679, 581. 00 5 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
711, 414. 00 1 RSB GROUP | NC 949 454-1999 SB PREF CLAI MED
00773526
8 MCLAREN STE Q FAX 949 454-1888 BID I S OVER SBP
IRVINE CA 92618 PREFERENCE LI M TS
828, 190. 00 3 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED

2230 LEMON AVENUE
LONG BEACH CA 90886

FAX

00688659
562 591- 7485



07-2Y3504 Bl D245

07-LA-10-14 PAGE 2

01/ 04/ 07 01/ 08/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALI FORNI A PROFESSI ONAL ENG NEER ELECTRI CAL
SQUTH EL MONTE CA

SUDAKAR COVPANY STRI PI NG
WEST COVI NA CA

THOVAS AND PRATT TRAFFI C CONTROL
VALLEJO CA



07-2Y3504
07-LA-10-14
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

01/ 08/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AERO CONTRACTI NG SERVI CES
ANAHEI M CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

CALMEX ENG NEERI NG | NC
Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

R AND D STEEL | NC
COVPTON CA

Bl DDER | D NAME AND ADDRESS

LOOP DETECTORS

STRI PI NG

ASPHALT CONCRETE

COLD PLANE ASPHALT CONCRETE

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AERO CONTRACTI NG
ANAHEI M CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

HARBER COVPANI ES
SAN BERNARDI NO CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

LOOPS

STRI PI NG

ASPHALT

GRI NDI NG

COLD PLANE



07-2Y3504
07-LA-10-14
01/ 04/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/ 08/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AERO SERVI CES
946 S EMERALD ST
ANAHEI M CA 92804

PAVEMENT RECYCLI NG SYSTEMS | NC
121 N MAIN ST
RI VERSI DE CA 92502

R AND D STEEL | NC
1200 S SANTA FE AVE
COWPTON CA 90221

R AND D STEEL | NC
1200 S SANTA FE AVE
COWPTON CA 90221

WEST COAST DEMCOLI TI ON
1384 HUNDLEY STREET
ANAHEI M CA 92806

Bl DDER | D NAME AND ADDRESS

REPLACE | NDUCTI VE LOOP DETECTOR

COLD PLANE

CONCRETE REI NFORCI NG STEEL, APPROACH SLAB

PAVI NG NOTCH EXTENTI ON

REMOVI NG STRUCTURAL SLAB, CONCRETE PAVEMENT AND ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AERO CONSTRUCTI ON SERVI CES
ANAHEI M CA

HARBER COVPANI ES
SAN BERNARDI NO CA

K R C SAFETY COVPANY
VI SALI A CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL

CONCRETE GRI NDI NG

CONSTRUCTI ON AREA SI GNS



07-2Y3504 Bl D245

07-LA-10-14 PAGE 5

01/ 04/ 07 01/ 08/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEM | NC COLD M LL
Rl VERSI DE CA
R AND D STEEL REBAR
COVPTON CA
STATEW DE TRAFFI C CONTROL | NC TRAFFI C CONTROL
PALMDALE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
WEST COAST DEMCLI TI ON DEMOLI TI ON

ANAHEI M CA



07-2Y3504 Bl D245

07- LA-10- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 04/ 07 01/ 08/ 07
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00 4., 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 17, 200 2.30 39, 560. 00
6 260210 AGGREGATE BASE ( APPROACH SLAB) VB 4 1, 300. 00 5, 200. 00
7 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 90 500. 00 45, 000. 00
8 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1, 330 115. 00 152, 950. 00
9 401108 REPLACE CONCRETE PAVEMENT VB 45 2,100. 00 94, 500. 00
(RAPI D STRENGTH CONCRETE)
10 406003 TIE BAR (DRI LL AND BOND) EA 45 180. 00 8, 100. 00
11 (S) 039004 GRI ND REPLACEMENT CONCRETE PAVENENT M2 190 32.00 6, 080. 00
12 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 38 2, 600. 00 98, 800. 00
(TYPE R)
13 (F) 510800 PAVI NG NOTCH EXTENSI ON VB 1.1 10, 000. 00 11, 000. 00
14 511118 CLEAN EXPANSI ON JO NT M 16 270. 00 4,320. 00
15 (S) 519117 JONT SEAL (MR 30 M) M 16 270. 00 4, 320. 00
16 (S) 519120 JONT SEAL (MR 15 M) M 14 300. 00 4, 200. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 43. 00 5, 160. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,930 1.10 4,323.00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 3.20 1, 088. 00
20 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 350 3.20 1, 120. 00
(BROKEN 3.66 M- 0.92 M
21 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 540 1.10 594. 00
(BROKEN 10.98 M - 3.66 M
22 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 310 1.10 1, 441. 00
(BROKEN 5.18 M- 2.14 M
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 5. 50 2, 915. 00
24 (S) 039005 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 30 450. 00 13, 500. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 43, 729. 00 43, 729. 00

TOTAL 638, 900. 00



| TEM
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07-2Y3504
07-LA-10-14
01/ 04/ 07

50, 000.

246050. 00
54000. 00
1800. 00
17100. 00
68400. 00
9350. 00
1600. 00
3200. 00
4900. 00
3600. 00
5895. 00
1360. 00
1400. 00
810. 00
1965. 00
2650. 00
13500. 00
50000. 00

672, 180. 00

SUMMARY

40, 000.

OF

REMA

266000.
65250.
3150.
5890.
70300.
5500.
1600.
3120.
2800.
5400.
4716.
1360.
1155.
648.
1572.
3180.
14100.
40000.

679, 581. 00

FOURTH
Bl D AMOUNT

800. 00 800
5, 000. 00 5000
5, 000. 00 5000
50, 000. 00 50000
3. 20 55040
250. 00 1000
500. 00 45000.
200. 00 266000.
1, 000. 00 45000.
60. 00 2700.
50. 00 9500.
1, 500. 00 57000.
2, 000. 00 2200.
100. 00 1600.
75. 00 1200.
75. 00 1050.
50. 00 6000.
1.20 4716.
3. 20 1088.
3.20 1120.
1.20 648.
1.20 1572.
6. 00 3180.
500. 00 15000.
130, 000. 00 130000.
711, 414. 00

Bl D245
PAGE 7
01/ 08/ 07
FI FTH
Bl D AMOUNT
2, 000. 00 2000
36, 000. 00 36000
12, 000. 00 12000
50, 000. 00 50000
4.00 68800
1, 000. 00 4000
500. 00 45000.
165. 00 219450.
2,500. 00 112500.
165. 00 7425.
45. 00 8550.
2, 800. 00 106400.
8, 000. 00 8800.
400. 00 6400.
400. 00 6400.
400. 00 5600.
75. 00 9000.
1.75 6877.
5. 00 1700.
5.00 1750.
1.75 945.
1.75 2292.
10. 00 5300.
700. 00 21000.
80, 000. 00 80000.
828, 190. 00



